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couragekarenyi@atarahprojects.co.za

SOUTH AFRICAN NATIONAL SPACE AGENCY , Matjiesfontein

The South African National Space Agency (SANSA) is embarking on a project to implement a multi-purpose, multi-
agency space exploration site in Matjiesfontein (MTJ). The MTJ site will form part of the new NASA Lunar Explora-
tion Ground Segment(LEGS).  The LEGS project is a NASA Space Communication and Navigation (SCaN) initiated
effort built to deliver continuous world-wide service in support of the Artemis program and human spaceflight from
thirty-six thousand kilometres (Geostationary belt orbit) up to two million kilometres from the Earth. 
MTJ will be a multi-mission facility which provides space communication services, i.e. acquisition and/or transmission
of tracking, telemetry, and command (TT&C) data over the space links.

“The work for the new ground station to be developed at Matjiesfontein will consist of: (1) the construction of three (3)
new buildings (including a Main Operations Building, a Generator House, and an Entrance Gate and Guard House);
(2) the installation of new site wide 11kv electrical reticulation and fibre reticulation connecting between the various
buildings and antenna sites; and (3) new civils infrastructure including a new gravel road network and water, sewer,
and stormwater reticulation.”

Latitude 30 14’ 36.86” S Longitude 20 32’ 52.90” E

Matjiesfontein town

The SANSA MTJ site complex is located proximately 5 km to the south of 
Matjiesfontein

Laingsburg Municipality

Atarah Projects
Courage Karenyi

240 Main Road, Rondebosch
7700

South African National Space Agency (SANSA)

Act 360F of 2008

PO Box 484, Silverton
0127

SANSA Space Operations, Farm No 502JQ, Hartebeesthoek,
District Krugersdorp                                                1740

Gladys Magagula
012 334 5132
072 017 9062

gmagagula@sansa.org.za



Architect

Quantity Surveyor

The Thynk Box Built Environment Solutions
Herman Berry

082 483 3031
herman@thethynkbox.co.za

3rd Floor, Eikestad Mall, 43 Andringa Street, Stellenbosch
7500

Mechanical & Fire Engineering
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SVA International (Pty) Ltd
Giovanni Dolph

021 421 4276

GDolph@svarchitects.com
8th Floor, The Link, 19 D.F. Malan St, Cape Town City Centre, Cape Town,

8001
8th Floor, The Link, 19 D.F. Malan St, Cape Town City Centre, Cape Town,

8001

EKCON
Ekcon (Pty) Ltd Alex Meyer
2000/000165/07  021 930 9360

alex@ekcon.co.za
163 Uys Krige Dr, Plattekloof 1, Parow,

7500
163 Uys Krige Dr, Plattekloof 1, Parow,

7500

EKCON
Ekcon (Pty) Ltd Charl van der Merwe 
2000/000165/07  021 930 9360

charlvdm@ekcon.co.za
163 Uys Krige Dr, Plattekloof 1, Parow,

7500
163 Uys Krige Dr, Plattekloof 1, Parow,

7500

Structural Engineering
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Civil Engineering

Electrical Engineering

Occupation Health and Safety

EKCON
Ekcon (Pty) Ltd Reyno Buckle 
2000/000165/07  021 930 9360

reyno@ekcon.co.za
163 Uys Krige Dr, Plattekloof 1, Parow,

7500
163 Uys Krige Dr, Plattekloof 1, Parow,

7500

Claassen Auret (Pty) Ltd 
Harry Meyer

harry@cai.co.za

1 Hawston Road, Milnerton, Cape Town
7441

(+27) 21 555 0940

Jeremy Chandler 

jeremy@ransomsafety.com

021 813 9017

19 Ravenswood Road, Cape Town, Western Cape
7441

Ransom Safety Consultants

anton.hochleutner@eeslive.com

Anton Hochleutner 
EES Live (Pty) Ltd

Electronic Enigneer

1st Floor Amdec House, Silverberg Cl, Westlake, Cape Town, Western Cape, South Africa

7945



Standard System of Measurement, 7th Edition

South African Rands

Republic of South Africa

Quantity Surveyor

N/A. Electronic issue

Refer Drawing Register for Tender Drawings
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Principal Agent
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N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A



R 10 000 000.00 As per policy

N/A

N/A

No

Yes

The local Municipality by-laws applies. 

Yes

Enviromental Considerations to be taken into account. Enviromental Consultant to be 
consulted to ensure compliance with enviromental requirements. Refer Construction 
Environmental Management Programme as per Part C1.1 Annexure D

Yes

No
None identified at this stage
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Included below

Included below

Included below

Included below

As per policy

As per policy

N/A

N/A

Contract Sum+20%

Contract Sum+20%

Refer Construction Environmental Management Programme as per Annexure
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NASA: Tenant at MTG Ground Station under contract with SANSA

Peraton: NASA Prime Contractor for NASA equipment installation, integration and testing. 

Communication and Power Industries: Antenna vendor – Subcontractor to Peraton

Electronic Installation such as Access Control, CCTV, etc

SANREN are responsible for the micro ducts & fibre from the N1 to the Main Ops building. 

Energy Centre Contractor

External/Site Wide Civil works (inclusive of road network, & water, sewer, stormwater reticulation)

Electrical Infrastructure (inclusive of 11kv, mini-subs, and fibre reticulation)

Remainder of the works: The construction of three (3) new buildings (including a Main Operations
Building, a Generator House, and an Entrance Gate and Guard House)



Refer Bill No.1 Preliminaries and General, Clause 19.0

30th

No Fixed Rates

Chairman of the Association of Arbitrators

Republic of South Africa
Chairman of the Association of Arbitrators

Republic of South Africa
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R10,000

R15,000

R35,000

10 October 2025

10 October 2025

10 October 2025

31 July 2026 

31 July 2026

01 December 2026



Yes

Yes

No further specific details

No further specific details

No.

No further specific details

Contractor to familiarise themselves with the Geotech Final Report 
(23123G-02(0238-RP-Rev0) and expected underground conditions 
on site

No.

Refer to Architects site layouts

No further specific details

No further specific details

The local Municipality by-laws applies. All core
drilling, jackhammer, drilling or grinding, noisy work, must 
be carried out after working hours (i.e. before 08h00 & 
after 17h00).

Refer to Annexure D-Enviromental with the following documents 
being applicable. Refer Bill No.1 Preliminaries for the following 
sections to price in full:
Section E - Environmental Autorisation 
Section F - Final Environmental Management Programme (EMPr) 
Section G - Water Use License (attached)  
Section H - Permit to pluck protected an unprotected flora
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No further specific details

Refer Bill No.1 Preliminaries-Section B-
Clause 8.1 for detail  

Refer Bill No.1 Preliminaries-Section B-
Clause 8.2 for detail

No further specific details



Refer to Section 2 for changes made.
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C TENDER CLOSING
Tender closing date Time

Tender submission
address
Tender may be
submitted by e-mail yes/no? E-mail

D   TENDERER’S SELECTIONS
D 1.0 Securities [11.0]

Guarantee for construction: Select Option A or B

Option A Guarantee for construction (variable) by contractor [11.1.1]

Option B  Guarantee for construction (fixed) by contractor [11.1.2]

Guarantee for payment by employer [11.5.1; 11.10] Amount

Advance payment, subject to a guarantee for advance
payment [11.2.2; 11.3] Amount

D 2.0 Contractor’s annual holiday periods during the construction period
Year 1 contractor’s
annual holiday period start date end date

Year 2 contractor’s
annual holiday period start date end date

Year 3 contractor’s
annual holiday period start date end date

D 3.0 Payment of preliminaries [25.0]

Contractor’s selection

  Select Option A or B

  Where the contractor does not select an option, Option A shall apply

Option A

The preliminaries shall be paid in accordance with an amount prorated to the value of the works
executed in the same ratio as the amount of the preliminaries to the contract sum, which
contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any provision
for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option B

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,
a time-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations

D 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

  Select Option A or B

Where the contractor does not select an option, Option A shall apply

B
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2025/12/15 2026/01/09
2026/12/12 2027/01/09

9

As per bid document
SANSA office, Farm No 502JQ, Hartebeesthoek, District West Rand office

NO

As per bid document
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Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section

Option A
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

Option B

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site.  Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum.  Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of the
preliminaries for the period of construction during which the delay occurred

Failure to provide particulars within the period stated

Option A

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)
Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations

Herman BerryCreated By:



TBC

15.00
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