PART 1.2.6 BMS INSTALLATION

SANSA MATJIESFONTEIN
ELECTRICAL INSTALLATION - BMS INSTALLATION

PART C1.2.6

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT QTyY RATE TOTAL
1.0 BILL NO. 1
PRELIMINARIES AND GENERAL
CONDITIONS OF CONTRACT
Provisional and General items in order to comply with the Conditions of Contract associated with the works contained in
this document.
1.1|Test, Commission and prepare As-Built drawings Iltem 1 -
1.2[Laminated drawings for all Plant rooms and Network rooms Item 1 -
1.3|Insurances Item 1 -
1.4|Mobilisation Item 1 -
1.5|Project Management Item 1 -
1.6| Site Tools and Instrumentation Item 1 -
1.7| Maintenance and Guarantee for 12 months after practical completion Item 1 -
1.8| Site Establishment Item 1 -
1.9| Site Running Costs Item 1 -
1.10| Demobilisation ltem 1 -
1.11| Vehicles ltem 1 -
1.12|Allowance to fix price for the duration of the contract Sum 1 -
The rates in the remainder of the Bill of Quantities (BOQ) must exclude these costs, as they are to be priced under this item.
1.13|Remote Location Overhead Costs Sum 1 -
Provide a lump sum cost for all additional expenses associated with working at the remote project site, located approximately 230
km from Cape Town and 5 km south of Matjiesfontein. This includes transportation of materials and personnel, accommodation, site
establishment, and any other costs related to the remote nature of the location. The rates in the remainder of the Bill of Quantities
(BOQ) must exclude these costs, as they are to be priced under this item.
1.14|OTHER ITEMS
Any other items tenderers may wish to add of a preliminary and general nature not specifically mentioned above in order
to comply with the specification and contract conditions. Please add below:
1.14.1 Item 1 -
1.14.2 Item 1 -
1.14.3 Item 1 -

TOTAL - BILL NO 1 CARRIED TO FINAL SUMMARY PAGE
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PART 1.2.6 BMS INSTALLATION

SANSA MATJIESFONTEIN

ELECTRICAL INSTALLATION - BMS INSTALLATION
PART C1.2.6

BILL OF QUANTITIES

ITEM DESCRIPTION

UNIT

QTyY

RATE

TOTAL

20 BILL NO. 2

GENERATOR BUILDING - BMS INSTALLATION

Price to include for all equipment, cabling, terminations, enclosures, communications equipment to implement a full
cloud based BMS system.

Al prices listed below must make provision for the delivery to site and must include all materials deemed necessary for
commissioning of equipment in full, including all handling costs, insurance and any other costs involved in the delivery
of material and equipment to complete installation

2.1 Generator Building and Site - BMS Infrastructure

Supply

310

Refer to the BMS points list for details

Install

310

Allow for items not included in bill of quantities but deemed necessary to complete installation as per tender drawings.

22 Clarify in detail.

221

Sum

222

Sum

223

Sum

TOTAL - BILL NO 2 CARRIED TO FINAL SUMMARY PAGE

3.0 BILL NO. 3

MAIN OPERATIONS BUILDING - BMS INSTALLATION

Price to include for all equipment, cabling, terminations, enclosures, communications equipment to implement a full

cloud based BMS svstem.

All prices listed below must make provision for the delivery to site and must include all materials deemed necessary for
commissioning of equipment in full, including all handling costs, insurance and any other costs involved in the delivery
of material and equipment to complete installation

3.1 Main Operations Building - BMS Infrastructure

Supply

190

Refer to the BMS points list for details

Install

190

Allow for items not included in bill of quantities but deemed necessary to complete installation as per tender drawings.

8.2 Clarify in detail.

3.2.1

3.2.2

3.2.3

TOTAL - BILL NO 3 CARRIED TO FINAL SUMMARY PAGE
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PART 1.2.6 BMS INSTALLATION

SANSA MATJIESFONTEIN
ELECTRICAL INSTALLATION - BMS INSTALLATION

PART C1.2.6

BILL OF QUANTITIES

ITEM DESCRIPTION UNIT QTY RATE TOTAL
4.0 BILL NO. 4
GATEHOUSE BUILDING - BMS INSTALLATION
Price to include for all equipment, cabling, terminations, enclosures, communications equipment to implement a full
cloud based BMS system.
Al prices listed below must make provision for the delivery to site and must include all materials deemed necessary for
commissioning of equipment in full, including all handling costs, insurance and any other costs involved in the delivery
of material and equipment to complete installation
4.1 Gatehouse Building - BMS Infrastructure Supply 35 R -
Refer to the BMS points list for details Install 35 R -
42 Allow for items not included in bill of quantities but deemed necessary to complete installation as per tender drawings.
: Clarify in detail.
4.21 Sum 1 R
4.2.2 Sum 1 R
4.2.3 Sum 1 R
TOTAL - BILL NO 4 CARRIED TO FINAL SUMMARY PAGE R o
5.0 BILL NO. 5
LEGS ANTENNA - BMS INSTALLATION
Price to include for all equipment, cabling, terminations, enclosures, communications equipment to implement a full
cloud based BMS system.
Al prices listed below must make provision for the delivery to site and must include all materials deemed necessary for
commissioning of equipment in full, including all handling costs, insurance and any other costs involved in the delivery
of material and equipment to complete installation
5.1 LEGS ANTENNA - BMS Infrastructure Supply 24 R -
Refer to the BMS points list for details Install 24 R -
5.0 Allow for items not included in bill of quantities but deemed necessary to complete installation as per tender drawings.
: Clarify in detail.
5.2.1 Sum 1 R
5.2.2 Sum 1 R
5.2.3 Sum 1 R
TOTAL - BILL NO 5 CARRIED TO FINAL SUMMARY PAGE R o
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PART 1.2.6 BMS INSTALLATION

SANSA MATJIESFONTEIN

ELECTRICAL INSTALLATION - BMS INSTALLATION
PART C1.2.6

BILL OF QUANTITIES

ITEM DESCRIPTION

UNIT

QTyY

RATE

TOTAL

FINAL SUMMARY PAGE

BILL NO. 1

PRELIMINARIES AND GENERAL

BILL NO. 2

GENERATOR BUILDING - BMS INSTALLATION

BILL NO. 3

MAIN OPERATIONS BUILDING - BMS INSTALLATION

BILL NO. 4

GATEHOUSE BUILDING - BMS INSTALLATION

BILL NO. 5

LEGS ANTENNA - BMS INSTALLATION

Any other items tenderers may wish to add of a Technical nature not specifically mentioned above in order to comply
with the specification and contract conditions. Please add below:

TOTAL CARRIED TO BILL NO. 16 ELECTRICAL INSTALLATION - BMS INSTALLATION PART C1.2.6
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