
SANSA Matjiesfontein
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Project Name: SANSA Matjiesfontein

Project Number: C468

Scope: Passive Network - Fibre Reticulation and Data Cabling

EES Live (Pty) Ltd
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Notes

1. This Price Schedule (Bill of Quantities (BOQ)) forms part of the Contract Documents and is to be read in conjunction 
therewith.  It shall be fully completed and returned upon the closing date.

2. All prices or tariffs must be given against each item of the Price Schedule irrespective of any quantities given.  The cost of 
items, not priced shall be taken as included in other prices of tariffs in the Price Schedule.

3. Reference shall be made to the project and standard specifications for the full meaning and description of work to be done 
and material/equipment to be used.

4. Preliminary amount of costs shall be treated as described in the Conditions of Contract and the Specification.

5. A rate shall be given for each item in the Price Schedule, irrespective whether a quantity has been measured for tender 
purposes or not.  Such rates may be used for variations.

6. The unit rates entered in the Price Schedule shall include the cost of all smaller items necessary for complete installation 
according to the Specification.

7. If any requirements of the Specification are not covered by items in the Price Schedule the Tenderer shall allow therefore 
in the penultimate item of the Schedule.

8. Since the Specification is for a complete operational system, the rates submitted shall cover the cost of associated items 
not specifically listed, but which are required for a complete installation in terms of the Specification.

9. The quantities in the Price Schedule are approximate and it shall not be taken as an increase or decrease in the quantity of 
equipment to be supplied or installed.

10. No orders shall be placed on the basis of the quantities in the Schedule, but shall be verified on site.

11. The Contractor will be paid according to the nett final measurement.  The Contractor must allow in the rates for all cutting 
and waste.

12. No alterations, addition or erasure may be made to the text of the Schedule.  If such an alteration, addition or erasure is 
made it shall not be acknowledged and the original wording of the text shall apply.

13. The unit prices entered against each item shall be accepted as being the correct unit price Tendered for, for the 
completion of the Work.  Should any difference appear between the sum total of the scheduled item prices and that of the 
Tender price, the Client shall have the right to adjust the individual prices as he may deem necessary in order that the sum 
total of the unit prices and that of the Tender price agrees.

14. Prices and items submitted, which are not requested in the tender BOQ, will not be considered as contractually binding.

15. The final Contract price shall be measured to the actual installed materials and work done and priced to the unit rates as 
stated in the Price Schedule.

16. All rates shall include supply, delivery, erection, waste, testing, commissioning and guarantee of material or equipment. 
Unless otherwise stated.

17. Any assumptions made, or non-compliant attributes are to be raised by tenderer and clarified in bid document

18. The contractor is responsible for ensuring the highest standard of quality in construction and installation of all relevant BOQ 
items



ELECTRONIC INSTALLATION - Passive Network - 
Fibre Reticulation and Data Cabling
Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Units Quantity Supply Rate Install Rate Total

0100 Preliminary & General - Fixed

0101 Contractual Requirements Sum 1 R0.00 R0.00 R0.00

0102 Insurances Sum 1 R0.00 R0.00 R0.00

0103 Temporary Offices & Storage Sum 1 R0.00 R0.00 R0.00

0104 Portable Water Sum 1 R0.00 R0.00 R0.00

0105 Electrical Power Sum 1 R0.00 R0.00 R0.00

0106 Compressed Air Sum 1 R0.00 R0.00 R0.00

0107 Cranage Sum 1 R0.00 R0.00 R0.00

0108 Sanitary Facilities Sum 1 R0.00 R0.00 R0.00

0109 Telephone Facilities Sum 1 R0.00 R0.00 R0.00

0110 Scaffolding Sum 1 R0.00 R0.00 R0.00

0111 Employee Accommodation Sum 1 R0.00 R0.00 R0.00

0112 Equipment & Small Tools Sum 1 R0.00 R0.00 R0.00

0113 Head office Staff Sum 1 R0.00 R0.00 R0.00

0114 Site Staff Sum 1 R0.00 R0.00 R0.00

0115 Safety Conditions, Site Rules & Regulations Sum 1 R0.00 R0.00 R0.00

0116 Medical Examination Sum 1 R0.00 R0.00 R0.00

0117 Security Clearance Sum 1 R0.00 R0.00 R0.00

0118 Site Meetings Sum 1 R0.00 R0.00 R0.00

0119 Programme, Project Planning & Control Sum 1 R0.00 R0.00 R0.00

0120 Weather Conditions Sum 1 R0.00 R0.00 R0.00

0121 Freight and Duties Sum 1 R0.00 R0.00 R0.00

0122 Travel Sum 1 R0.00 R0.00 R0.00

0123 Testing Authority Sum 1 R0.00 R0.00 R0.00
0124 Remote Location Overhead Costs

In addition to the item above provide a lump sum cost for any 
additional expenses associated with working at the remote project 
site, located approximately 230 km from Cape Town and 5 km 
south of Matjiesfontein. This includes transportation of materials 
and personnel, accommodation, site establishment, and any other 
costs related to the remote nature of the location.

Note:
The rates in the remainder of the Bill of Quantities (BOQ) must 
exclude these costs, as they are to be priced under this item.

Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - 
Fibre Reticulation and Data Cabling
Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Units Quantity Supply Rate Install Rate Total

0400 Quality Systems

0401 Quality Systems Sum 1 R0.00 R0.00 R0.00

0500 Testing & Commissioning

0501 Testing & Commissioning Sum 1 R0.00 R0.00 R0.00

0600 12 Month Guarantee and Maintenance

 Monthly Costs Sum 1 R0.00 R0.00 R0.00

 Fixed Costs Sum 1 R0.00 R0.00 R0.00

0700 Training & Handover Documentation

0701 Training Sum 1 R0.00 R0.00 R0.00

0702 Operation & Maintenance Manuals Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - Fibre 
Reticulation and Data Cabling
Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700  Fibre Reticulation

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 2000 R0.00 R0.00 R0.00 Final order lengths to be confirmed with EES 
before purchase

1702 Backbone Fibre Cable - OS2 - 12C - SM - unarmoured - HDPE sheath m 1000 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 10 R0.00 R0.00 R0.00

1704 Backbone 12 -Way HDPE Microduct Bundle m 2000 R0.00 R0.00 R0.00

1705 Distribution 4 -Way HDPE Microduct Bundle m 1000 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 1 R0.00 R0.00 R0.00

 DIT testing Sum 1 R0.00 R0.00 R0.00

Splicing Qty 100 R0.00 R0.00 R0.00

Labelling Qty 20 R0.00 R0.00 R0.00

Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - Fibre 
Reticulation and Data Cabling
Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Main Building  

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 200 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 1 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 9 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 13920 R0.00 R0.00 R0.00 Final order lengths to be confirmed 
with EES before purchase

1713 CAT6A 1.5m Patch lead Qty 464 R0.00 R0.00 R0.00

1714 CAT6A data outlet Qty 232 R0.00 R0.00 R0.00

1715 Fibre splice/patch panel - 144 core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 R0.00

1716 Fibre splice/patch panel - 48 core - SM - fully loaded - with pigtails Qty 2 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 36 R0.00 R0.00 R0.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00

Splicing Qty 96 R0.00 R0.00 R0.00

Labelling Sum 1 R0.00 R0.00 R0.00

Slack management Sum 3 R0.00 R0.00 R0.00

Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00

 



ELECTRONIC INSTALLATION - Passive Network - Fibre 
Reticulation and Data Cabling Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Gatehouse  

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 0 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment  Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 0 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 2 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 3300 R0.00 R0.00 R0.00 Final order lengths to be confirmed with 
EES before purchase

1713 Cat6A 1.5m Patch lead Qty 110 R0.00 R0.00 R0.00

1714 CAT6A data outlet Qty 55 R0.00 R0.00 R0.00

1716 Fibre splice/patch panel - 48  core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 4 R0.00 R0.00 R0.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00

 Splicing 0 R0.00 R0.00 R0.00

 Labelling Sum 1 R0.00 R0.00 R0.00

 Slack management Sum 1 R0.00 R0.00 R0.00

 Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

 

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - Fibre 
Reticulation and Data Cabling Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Generator Building 

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 0 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment  Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 0 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 2 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 3300 R0.00 R0.00 R0.00 Final order lengths to be confirmed with 
EES before purchase

1713 Cat6A 1.5m Patch lead Qty 110 R0.00 R0.00 R0.00

1714 CAT6A data outlet Qty 55 R0.00 R0.00 R0.00

1716 Fibre splice/patch panel - 48 core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 4 R0.00 R0.00 R0.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00

Splicing Sum 0 R0.00 R0.00 R0.00

Labelling Sum 1 R0.00 R0.00 R0.00

Slack management Sum 1 R0.00 R0.00 R0.00

Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - 
Fibre Reticulation and Data Cabling Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Units Quantity Supply Rate Install Rate Total

PC Sums

0801 PC Sum Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00



ELECTRONIC INSTALLATION - Passive Network - Fibre Reticulation and 
Data Cabling Part C1.2.7
Project SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling

Item Description Total

Price Summary

0100 Preliminary & General - Fixed R0.00

0400 - 0700 Quality Systems, Testing & Commissioning, Guarantee and Maintenance, Training & Handover R0.00

1700 Complex Fibre Reticulation R0.00

1700 Passive Network - Main Building R0.00

1700 Passive Network - Gate House Building R0.00

1700 Passive Network - Generator Building R0.00

0800 PC Sums R0.00

Total ex VAT carried to BILL NO.17 ELECTRONIC INSTALLATION - PASSIVE NETWORK - FIBRE 
RETICULATION AND DATA CABLING
Part C1.2.7

R0.00


