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Notes

This Price Schedule (Bill of Quantities (BOQ)) forms part of the Contract Documents and is to be read in conjunction
therewith. It shall be fully completed and returned upon the closing date.

All prices or tariffs must be given against each item of the Price Schedule irrespective of any quantities given. The cost of
items, not priced shall be taken as included in other prices of tariffs in the Price Schedule.

Reference shall be made to the project and standard specifications for the full meaning and description of work to be done
and material/equipment to be used.

Preliminary amount of costs shall be treated as described in the Conditions of Contract and the Specification.

A rate shall be given for each item in the Price Schedule, irrespective whether a quantity has been measured for tender
purposes or not. Such rates may be used for variations.

The unit rates entered in the Price Schedule shall include the cost of all smaller items necessary for complete installation
according to the Specification.

If any requirements of the Specification are not covered by items in the Price Schedule the Tenderer shall allow therefore
in the penultimate item of the Schedule.

Since the Specification is for a complete operational system, the rates submitted shall cover the cost of associated items
not specifically listed, but which are required for a complete installation in terms of the Specification.

The quantities in the Price Schedule are approximate and it shall not be taken as an increase or decrease in the quantity of
equipment to be supplied or installed.

No orders shall be placed on the basis of the quantities in the Schedule, but shall be verified on site.

The Contractor will be paid according to the nett final measurement. The Contractor must allow in the rates for all cutting
and waste.

No alterations, addition or erasure may be made to the text of the Schedule. If such an alteration, addition or erasure is
made it shall not be acknowledged and the original wording of the text shall apply.

The unit prices entered against each item shall be accepted as being the correct unit price Tendered for, for the
completion of the Work. Should any difference appear between the sum total of the scheduled item prices and that of the
Tender price, the Client shall have the right to adjust the individual prices as he may deem necessary in order that the sum
total of the unit prices and that of the Tender price agrees.

Prices and items submitted, which are not requested in the tender BOQ, will not be considered as contractually binding.

The final Contract price shall be measured to the actual installed materials and work done and priced to the unit rates as
stated in the Price Schedule.

All rates shall include supply, delivery, erection, waste, testing, commissioning and guarantee of material or equipment.
Unless otherwise stated.

Any assumptions made, or non-compliant attributes are to be raised by tenderer and clarified in bid document

The contractor is responsible for ensuring the highest standard of quality in construction and installation of all relevant BOQ
items




ELECTRONIC INSTALLATION - Passive Network -
Fibre Reticulation and Data Cabling
Part C1.2.7

Project SANSA Matjiesfontein

J
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Scope Passive Network - Fibre Reticulation and Data Cabling
Item Description Units Quantity Supply Rate Install Rate Total
0100 Preliminary & General - Fixed
0101 Contractual Requirements Sum 1 RO.00 RO.00 R0.00
0102 Insurances Sum 1 RO.00 RO.00 R0.00
0103 Temporary Offices & Storage Sum 1 RO.00 RO.00 R0O.00
0104 Portable Water Sum 1 RO.00 RO.00 R0O.00
0105 Electrical Power Sum 1 RO.00 RO.00 R0.00
0106 Compressed Air Sum 1 RO.00 RO.00 R0O.00
0107 Cranage Sum 1 RO.00 RO.00 R0O.00
0108 Sanitary Facilities Sum 1 RO.00 R0.00 R0.00
0109 Telephone Facilities Sum 1 RO.00 R0.00 R0O.00
0110 Scaffolding Sum 1 RO.00 RO.00 R0.00
0111 Employee Accommodation Sum 1 RO.00 RO.00 R0.00
0112 Equipment & Small Tools Sum 1 RO.00 RO.00 R0.00
0113 Head office Staff Sum 1 RO.00 RO.00 R0.00
0114 Site Staff Sum 1 R0.00 RO.00 R0.00
0115 Safety Conditions, Site Rules & Regulations Sum 1 RO.00 RO.00 R0O.00
0116 Medical Examination Sum 1 RO.00 RO.00 R0.00
0117 Security Clearance Sum 1 RO.00 RO.00 R0O.00
0118 Site Meetings Sum 1 R0.00 R0.00 R0.00
0119 Programme, Project Planning & Control Sum 1 RO.00 RO.00 R0O.00
0120 Weather Conditions Sum 1 RO.00 RO.00 R0.00
0121 Freight and Duties Sum 1 RO.00 RO.00 R0.00
0122 Travel Sum 1 RO.00 RO.00 R0.00
0123 Testing Authority Sum 1 RO.00 RO.00 R0.00
0124 Remote Location Overhead Costs Sum 1 RO.00 RO.00 R0.00

In addition to the item above provide a lump sum cost for any

additional expenses associated with working at the remote project

site, located approximately 230 km from Cape Town and 5 km

south of Matjiesfontein. This includes transportation of materials

and personnel, accommodation, site establishment, and any other

costs related to the remote nature of the location.

Note:

The rates in the remainder of the Bill of Quantities (BOQ) must

exclude these costs, as they are to be priced under this item.

Sub Total (carried forward to summary) R0O.00




ELECTRONIC INSTALLATION - Passive Network -
Fibre Reticulation and Data Cabling
Part C1.2.7
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Scope Passive Network - Fibre Reticulation and Data Cabling
Item Description Units Quantity Supply Rate Install Rate Total
0400 Quality Systems
0401 Quality Systems Sum 1 R0.00 R0.00 RO.00
0500 Testing & Commissioning
0501 Testing & Commissioning Sum 1 R0.00 R0.00 RO.00
0600 12 Month Guarantee and Maintenance
Monthly Costs Sum 1 R0.00 R0.00 RO.00
Fixed Costs Sum 1 R0.00 R0.00 RO.00
0700 Training & Handover Documentation
0701 Training Sum 1 R0.00 R0.00 RO.00
0702 Operation & Maintenance Manuals Sum 1 R0.00 R0.00 R0.00
Sub Total (carried forward to summary) R0O.00
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Project SANSA Matjiesfontein )

Scope  Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Fibre Reticulation

1701 Backbone Fibre Cable - 0S2 - 24C - SM - unarmoured - HDPE sheath m 2000 R0.00 R0.00 R0.00

1702 Backbone Fibre Cable - 0S2 - 12C - SM - unarmoured - HDPE sheath m 1000 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 10 R0.00 R0.00 R0.00

1704 Backbone 12 -Way HDPE Microduct Bundle m 2000 R0.00 R0.00 R0.00

1705 Distribution 4 -Way HDPE Microduct Bundle m 1000 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 1 R0.00 R0.00 R0.00
DIT testing Sum 1 R0.00 R0.00 R0.00
Splicing Qty 100 R0.00 R0.00 R0.00
Labelling Qty 20 R0.00 R0.00 R0.00
Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0O.00 R0.00

Sub Total (carried forward to summary) R0.00

Final order lengths to be confirmed with EES
before purchase
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Scope  Passive Network - Fibre Reticulation and Data Cabling

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Main Building

1701 Backbone Fibre Cable - 0S2 - 24C - SM - unarmoured - HDPE sheath m 200 R0.00 R0.00 RO.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 1 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 9 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 13920 R0.00 R0.00 R0.00

1713 CAT6A 1.5m Patch lead Qty 464 R0.00 R0.00 RO.00

1714 CAT6A data outlet Qty 232 R0.00 R0.00 RO.00

1715 Fibre splice/patch panel - 144 core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 RO.00

1716 Fibre splice/patch panel - 48 core - SM - fully loaded - with pigtails Qty 2 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 36 R0.00 R0.00 RO.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00
Splicing Qty 96 R0.00 R0.00 RO.00
Labelling Sum 1 R0.00 R0.00 R0.00
Slack management Sum 3 R0.00 R0.00 R0.00
Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00

Final order lengths to be confirmed
with EES before purchase



ELECTRONIC INSTALLATION - Passive Network - Fibre

Reticulation and Data Cabling Part C1.2.7 = EESUVE
=

Project SANSA Matjiesfontein -

Scope  Passive Network - Fibre Reticulation and Data Cabling N

Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Gatehouse

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 0 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 0 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 2 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 3300 R0.00 R0.00 R0.00

1713 Cat6A 1.5m Patch lead Qty 110 R0.00 R0.00 R0.00

1714 CAT6A data outlet Qty 55 R0.00 R0.00 R0.00

1716 Fibre splice/patch panel - 48 core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 4 R0.00 R0.00 R0.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00
Splicing 0 R0.00 R0.00 R0.00
Labelling Sum 1 R0.00 R0.00 R0.00
Slack management Sum 1 R0.00 R0.00 R0.00
Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00

Final order lengths to be confirmed with
EES before purchase
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Item Description Part Number Units Quantity Supply Rate Install Rate Total

1700 Generator Building

1701 Backbone Fibre Cable - OS2 - 24C - SM - unarmoured - HDPE sheath m 0 R0.00 R0.00 R0.00

1703 Splice Closure - 24F - Passthrough splicing capability- water sealed containment Qty 0 R0.00 R0.00 R0.00

1706 Fibre Testing Sum 0 R0.00 R0.00 R0.00

1711 24 Port CAT6A fully loaded patch panel Qty 2 R0.00 R0.00 R0.00

1712 CAT6A Cable - U/UTP m 3300 R0.00 R0.00 R0.00

1713 Cat6A 1.5m Patch lead Qty 110 R0.00 R0.00 R0.00

1714 CAT6A data outlet Qty 55 R0.00 R0.00 R0.00

1716 Fibre splice/patch panel - 48 core - SM - fully loaded - with pigtails Qty 1 R0.00 R0.00 R0.00

1717 Fibre patch lead - SM -1.5m - LC/APC Qty 4 R0.00 R0.00 R0.00

1718 Cat6A Cable Testing Sum 1 R0.00 R0.00 R0.00
Splicing Sum 0 R0.00 R0.00 R0.00
Labelling Sum 1 R0.00 R0.00 R0.00
Slack management Sum 1 R0.00 R0.00 R0.00
Sundries - Any Sundries required to complete the Installation Sum 1 R0.00 R0.00 R0.00

Sub Total (carried forward to summary) R0.00

Final order lengths to be confirmed with
EES before purchase
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Project = SANSA Matjiesfontein
Scope Passive Network - Fibre Reticulation and Data Cabling
Item Description Units Quantity Supply Rate Install Rate Total
PC Sums
0801 PC Sum Sum 1 R0.00 R0.00 R0.00
Sub Total (carried forward to summary) R0.00
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Scope Passive Network - Fibre Reticulation and Data Cabling
Item Description Total
Price Summary
0100 Preliminary & General - Fixed R0.00
0400 - 0700 [Quality Systems, Testing & Commissioning, Guarantee and Maintenance, Training & Handover R0.00
1700 Complex Fibre Reticulation R0.00
1700 Passive Network - Main Building R0.00
1700 Passive Network - Gate House Building R0.00
1700 Passive Network - Generator Building R0.00
0800 PC Sums R0.00
Total ex VAT carried to BILL NO.17 ELECTRONIC INSTALLATION - PASSIVE NETWORK - FIBRE
RETICULATION AND DATA CABLING R0.00

Part C1.2.7




